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PRELIMINARY PROVISIONS 

ARTICLE 1. DEFINITIONS 

1.1. The headings and titles in these general conditions shall not be taken as part thereof or be 

taken into consideration in the interpretation of the contract. 

1.2. Where the context so permits, words in the singular shall be deemed to include the plural 

and vice versa, and words in the masculine shall be deemed to include the feminine and 

vice versa. 

1.3. The word “country” shall be deemed to include State or Territory. 

1.4. Words designating persons or parties shall include firms, companies, and any organisation 

having legal capacity. 

1.5. The definitions of the terms used throughout these general conditions are laid down in the 

“Glossary of terms”, Annex A1a to the practical guide, which forms an integral part of 

the contract. 

ARTICLE 2. COMMUNICATIONS 

2.1. Unless otherwise specified in the special conditions, any written communication relating to 

this contract between the contracting authority or the project manager, and the contractor 

shall state the contract title and identification number, and shall be sent by post, facsimile 

transmission, e-mail or personal delivery to the appropriate addresses designated by the 

Parties for that purpose in the special conditions.  

2.2. If the sender requires evidence of receipt, it shall state such requirement in its 

communication and shall demand such evidence of receipt whenever there is a deadline 

for the receipt of the communication. In any event, the sender shall take all the necessary 

measures to ensure timely receipt of its communication. 

2.3. Wherever the contract provides for the giving or issue of any notice, consent, approval, 

certificate or decision, unless otherwise specified such notice, consent, approval, 

certificate or decision shall be in writing and the words “notify”, “consent”, “certify”, 

“approve” or “decide” shall be construed accordingly. Any such consent, approval, 

certificate or decision shall not unreasonably be withheld or delayed. 

2.4. Any oral instructions or orders shall be confirmed in writing. 

ARTICLE 3. ASSIGNMENT 

3.1. An assignment shall be valid only if it is a written agreement by which the contractor 

transfers its contract or part thereof to a third party.  

3.2. The contractor shall not, without the prior consent of the contracting authority, assign the 

contract or any part thereof, or any benefit or interest thereunder, except in the following 

cases: 

(a) a charge, in favour of the contractor's bankers, of any monies due or to become due under 

the contract; or 

(b) the assignment to the contractor's insurers of the contractor's right to obtain relief against 

any other person liable in cases where the insurers have discharged the contractor's loss or 

liability. 

3.3. For the purpose of Article 3.2, the approval of an assignment by the contracting authority 

shall not relieve the contractor of its obligations for the part of the contract already 

performed or the part not assigned. 
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3.4. If the contractor has assigned the contract without authorisation, the contracting authority 

may, without formal notice thereof, apply as of right the sanction for breach of contract 

provided for in Articles 34 and 36. 

3.5. Assignees shall satisfy the eligibility criteria applicable for the award of the contract and 

they shall not fall under the exclusion criteria described in the tender dossier.  

ARTICLE 4. SUBCONTRACTING 

4.1. A subcontract shall be valid only if it is a written agreement by which the contractor 

entrusts performance of a part of the contract to a third party.  

4.2. The contractor shall request to the contracting authority the authorisation to subcontract. 

The request must indicate the elements of the contract to be subcontracted and the 

identity of the subcontractors. The contracting authority shall notify the contractor of its 

decision, within 30 days of receipt of the request, stating reasons should it withhold such 

authorisation. 

4.3. No subcontract creates contractual relations between any subcontractor and the contracting 

authority. 

4.4. The contractor shall be responsible for the acts, defaults and negligence of its 

subcontractors and its experts, agents or employees, as if they were the acts, defaults or 

negligence of the contractor, its experts, agents or employees. The approval by the 

contracting authority of the subcontracting of any part of the contract or of the 

subcontractor to perform any part of the services shall not relieve the contractor of any of 

its obligations under the contract. 

4.5. If a subcontractor is found by the contracting authority or the project manager to be 

incompetent in discharging its duties, the contracting authority or the project manager 

may request the contractor forthwith, either to provide a subcontractor with qualifications 

and experience acceptable to the contracting authority as a replacement, or to resume the 

implementation of the tasks itself. 

4.6. Subcontractors shall satisfy the eligibility criteria applicable to the award of the contract. 

They shall not fall under the exclusion criteria described in the tender dossier and the 

contractor shall ensure that they are not subject to EU restrictive measures.   

4.7. Those services entrusted to a subcontractor by the contractor shall not be entrusted to third 

parties by the subcontractor, unless otherwise agreed by the contracting authority. 

4.8. If the contractor enters into a subcontract without approval, the contracting authority may, 

without formal notice thereof, apply as of right the sanction for breach of contract 

provided for in Articles 34 and 36. 

OBLIGATIONS OF THE CONTRACTING AUTHORITY 

ARTICLE 5. SUPPLY OF INFORMATION 

5.1. The contracting authority shall supply the contractor promptly with any information and/or 

documentation at its disposal, which may be relevant to the performance of the contract. 

Such documents shall be returned to the contracting authority at the end of the period of 

implementation of the tasks. 

5.2. The contracting authority shall co-operate with the contractor to provide information that 

the latter may reasonably request in order to perform the contract. 

5.3. The contracting authority shall give notification to the contractor of the name and address of 

the project manager.  



August 2020 Page 4 of 28 

b8d_annexigc_en 

ARTICLE 6. ASSISTANCE WITH LOCAL REGULATIONS 

6.1. The contractor may request the assistance of the contracting authority in obtaining copies of 

laws, regulations, and information on local customs, orders or by-laws of the country in 

which the services are to be performed, which may affect the contractor in the 

performance of its obligations under the contract. The contracting authority may provide 

the assistance requested to the contractor at the contractor's cost. 

6.2. Subject to the provisions of the laws and regulations on foreign labour of the country in 

which the services have to be rendered, the contracting authority provides reasonable 

assistance to the contractor, at its request, for its application for any visas and permits 

required by the law of the country in which the services are rendered, including work and 

residence permits, for the staff whose services the contractor and the contracting 

authority consider necessary, as well as residence permits for their families.  

OBLIGATIONS OF THE CONTRACTOR 

ARTICLE 7. GENERAL OBLIGATIONS 

7.1. The contractor shall execute the contract with due care, efficiency and diligence in 

accordance with the best professional practice.  

7.2. The contractor shall comply with any administrative orders given by the project manager. 

Where the contractor considers that the requirements of an administrative order go 

beyond the authority of the project manager or of the scope of the contract he shall give 

notice, with reasons, to the project manager. If the contractor fails to notify within the 

30-day period after receipt thereof, he shall be barred from so doing. Execution of 

administrative order should not be suspended because of this notice. 

7.3. The contractor shall supply, without delay, any information and documents to the 

contracting authority and the European Commission upon request, regarding the 

conditions in which the contract is being executed. 

7.4. The contractor shall respect and abide by all laws and regulations in force in the partner 

country and shall ensure that its staff, their dependents, and its local employees also 

respect and abide by all such laws and regulations. The contractor shall indemnify the 

contracting authority against any claims and proceedings arising from any infringement 

by the contractor, its employees and their dependents of such laws and regulations.  

 Contractors must ensure that there is no detection of subcontractors, natural persons, 

including participants to workshops and/or trainings in the lists of EU restrictive measures. 

7.5. Should any unforeseen event, action or omission directly or indirectly hamper performance 

of the contract, either partially or totally, the contractor shall immediately and at its own 

initiative record it and report it to the contracting authority. The report shall include a 

description of the problem and an indication of the date on which it started and of the 

remedial action taken by the contractor to ensure full compliance with its obligations 

under the contract. In such event the contractor shall give priority to solving the problem 

rather than determining liability. 

7.6. Subject to Article 7.8, the contractor undertakes to treat in the strictest confidence and not 

make use of or divulge to third parties any information or documents which are linked to 

the performance of the contract without the prior consent of the contracting authority. 

The contractor shall continue to be bound by this undertaking after completion of the 

tasks and shall obtain from each member of its staff the same undertaking. However, use 

of the contract’s reference for marketing or tendering purposes does not require prior 

approval of the contracting authority, except where the contracting authority declares the 

contract to be confidential. 

7.7. If the contractor is a joint venture or a consortium of two or more persons, all such persons 

shall be jointly and severally bound in respect of the obligations under the contract, 
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including any recoverable amount. The person designated by the consortium to act on its 

behalf for the purposes of the contract shall have the authority to bind the consortium and 

is the sole interlocutor for all contractual and financial aspects. The composition or the 

constitution of the joint venture or consortium shall not be altered without the prior 

consent of the contracting authority. Any alteration of the composition of the consortium 

without the prior consent of the contracting authority may result in the termination of the 

contract. 

7.8. Save where the European Commission requests or agrees otherwise, the contractor shall 

ensure the highest visibility to the financial contribution of the European Union. To 

ensure such publicity the contractor shall implement among other actions the specific 

activities described in the special conditions. All measures must comply with the rules in 

the Communication and Visibility Manual for EU External Actions published by the 

European Commission. 

7.9. Any records shall be kept for a 7-year period after the final payment made under the 

contract as laid down in Article 24. These documents comprise any documentation 

concerning income and expenditure and any inventory, necessary for the checking of 

supporting documents, including timesheets, plane and transport tickets, pay slips or 

invoices for the remuneration paid to the experts and invoices or receipts for incidental 

expenditure. In case of failure to maintain such records the contracting authority may, 

without formal notice thereof, apply as of right the sanction for breach of contract 

provided for in Articles 34 and 36.  

ARTICLE 8. CODE OF CONDUCT  

8.1. The contractor shall at all-time act impartially and as a faithful adviser in accordance with 

the code of conduct of its profession as well as with appropriate discretion. It shall 

refrain from making any public statements concerning the project or the services without 

the prior approval of the contracting authority. It shall not commit the contracting 

authority in any way whatsoever without its prior consent, and shall make this obligation 

clear to third parties. 

8.2. Physical abuse or punishment, or threats of physical abuse, sexual abuse or exploitation, 

harassment and verbal abuse, as well as other form of intimidation shall be prohibited. 

The contractor shall also provide to inform the contracting authority of any breach of 

ethical standards or code of conduct as set in the present Article. In case the contractor is 

aware of any violations of the abovementioned standards, he shall report it in writing 

within 30 days to the contracting authority.   

8.3. The contractor and its staff shall respect human rights, applicable data protection rules and 

the environmental legislation applicable in the country where the services have to be 

rendered and internationally agreed core labour standards, e.g. the ILO core labour 

standards, conventions on freedom of association and collective bargaining, elimination 

of forced and compulsory labour, elimination of discrimination in respect of employment 

and occupation, and the abolition of child labour.  

8.4. The contractor or any of its subcontractors, agents or staff shall not abuse of its entrusted 

power for private gain. The contractor or any of its subcontractors, agents or staff shall 

not receive or agree to receive from any person or offer or agree to give to any person or 

procure for any person, gift, gratuity, commission or consideration of any kind as an 

inducement or reward for performing or refraining from any act relating to the 

performance of the contract or for showing favour or disfavour to any person in relation 

to the contract. The contractor shall comply with all applicable laws, regulations and 

codes relating to anti-bribery and anti-corruption. 

8.5. The payments to the contractor under the contract shall constitute the only income or benefit 

it may derive in connection with the contract. The contractor and its staff must not 

exercise any activity or receive any advantage inconsistent with their obligations under 

the contract. 
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8.6. The execution of the contract shall not give rise to unusual commercial expenses. Unusual 

commercial expenses are commissions not mentioned in the contract or not stemming 

from a properly concluded contract referring to the contract, commissions not paid in 

return for any actual and legitimate service, commissions remitted to a tax haven, 

commissions paid to a recipient who is not clearly identified or commission paid to a 

company which has every appearance of being a front company. The contracting 

authority and the European Commission may carry out documentary or on-the-spot 

checks they deems necessary to find evidence in case of suspected unusual commercial 

expenses. 

8.7. The respect of the code of conduct set out in the present article constitutes a contractual 

obligation. 

Failure to comply with the code of conduct is always deemed to be a breach of the contract under 

Article 34 of the General Conditions. In addition, failure to comply with the provisions set out in 

the present Article can be qualified as grave professional misconduct that may lead to either 

suspension or termination of the contract, without prejudice to the application of administrative 

sanctions including exclusion from participation in future contract award procedures.  

ARTICLE 9. CONFLICT OF INTEREST 

9.1. The contractor shall take all necessary measures to prevent or end any situation that could 

compromise the impartial and objective performance of the contract. Such conflict of 

interests could arise in particular as a result of economic interest, political or national 

affinity, family or emotional ties, or any other relevant connection or shared interest. Any 

conflict of interests, which may arise during performance of the contract, shall be 

notified to the contracting authority without delay. In the event of such conflict, the 

contractor shall immediately take all necessary steps to resolve it. 

9.2. The contracting authority reserves the right to verify that such measures are adequate and 

may require additional measures to be taken if necessary. The contractor shall ensure that 

its staff, including its management, is not placed in a situation, which could give rise to 

conflict of interests. Without prejudice to its obligations under the contract, the 

contractor shall replace, immediately and without compensation from the contracting 

authority, any member of its staff exposed to such a situation. 

9.3. The contractor shall refrain from any contact which would compromise its independence or 

that of its staff.  

9.4. The contractor shall limit its role in connection with the project to the provision of the 

services described in the contract.  

9.5. The contractor and anyone working under its authority or control in the performance of the 

contract or on any other activity may be excluded from access to other EU budget/EDF 

funds available under the same project. However, if the contractor is able to prove that 

his involvement in previous stages of the project does not constitute unfair competition, 

he may participate, subject to the prior approval of the contracting authority.  

9.6. Civil servants and other staff of the public administration of the country where the services 

have to be rendered, regardless of their administrative situation, shall not be recruited as 

experts unless the prior approval has been granted by the European Commission. 

ARTICLE 10. ADMINISTRATIVE SANCTIONS 

10.1. Without prejudice to the application of other remedies laid down in the contract, a sanction 

of exclusion from all contracts and grants financed by the EU may be imposed, after an 

adversarial procedure in line with the applicable Financial Regulation, upon the 

contractor who, in particular,  

a) is guilty of grave professional misconduct, has committed irregularities or has shown 

significant deficiencies in complying with the main obligations in the performance of the contract 
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or has been circumventing fiscal, social or any other applicable legal obligations, including 

through the creation of an entity for this purpose. The duration of the exclusion shall not exceed 

the duration set by final judgement or final administrative decision or, in the absence thereof, three 

years; 

b) is guilty of fraud, corruption, participation in a criminal organisation, money laundering, 

terrorist-related offences, child labour or trafficking in human beings. The duration of the 

exclusion shall not exceed the duration set by final judgement or final administrative decision or, 

in the absence thereof, five years. 

10.2. In the situations mentioned in Article 10.1, in addition or in alternative to the sanction of 

exclusion, the contractor may also be subject to financial penalties  up to 10% of the total 

value of the contract.  

10.3. Where the contracting authority is entitled to impose financial penalties, it may deduct such 

financial penalties from any sums due to the contractor or call on the appropriate 

guarantee.  

10.4. The decision to impose administrative sanctions may be published on a dedicated internet-

site, explicitly naming the contractor. 

 

ARTICLE 11. SPECIFICATIONS AND DESIGNS 

11.1. The contractor shall prepare all specifications and designs using accepted and generally 

recognised systems acceptable to the contracting authority and taking into account the 

latest design criteria. 

11.2. The contractor shall ensure that the specifications and designs and all documentation 

relating to procurement of goods and services for the project are prepared on an impartial 

basis so as to promote competitive tendering. 

ARTICLE 12. LIABILITIES 

12.1. Liability for damage to services 

Without prejudice to Article 30 (financial guarantee) and Article 38 (force majeure), the contractor 

shall assume (i) full responsibility for maintaining the integrity of services and (ii) the risk of loss 

and damage, whatever their cause, until the completion of the implementation of the tasks and 

approval of reports and documents under Articles 26 and 27.  

After the completion of the implementation of the tasks, the contractor shall be responsible for and 

shall indemnify the contracting authority for any damage caused to the services by the contractor, 

its staff, its subcontractors and any person for which the contractor is answerable, during any 

operation performed to complete any work left, as the case may be, pending or to comply with its 

obligations under Articles 26 and 27, particularly if the contract is performed in phases. 

Compensation for damage to the services resulting from the contractor's liability in respect of the 

contracting authority is capped at the contract value.  

However, compensation for loss or damage resulting from fraud or gross negligence of the 

contractor, its staff, its subcontractors and any person for which the contractor is answerable, can 

in no case be capped. 

The contractor shall remain responsible for any breach of its obligations under the contract for 

such period after the services have been performed as may be determined by the law governing the 

contract, even after approval of the reports and documents, or by default for a period of 10 years. 

12.2. Contractor's liability in respect of the contracting authority 

At any time, the contractor shall be responsible for and shall indemnify the contracting authority 

for any damage caused during the performance of the services, to the contracting authority by the 

contractor, its staff, its subcontractors and any person for which the contractor is answerable. 
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Compensation for damage resulting from the contractor's liability in respect of the contracting 

authority is capped at an amount equal to one million euros if the contract value is less than or 

equal to one million euros. If the contract value is greater than one million euros, compensation for 

damages resulting from the contractor's liability shall be capped to the contract value. 

However, compensation for loss or damage resulting from the contractor's liability in case of 

bodily injury, including death, can in no case be capped. The same applies to compensation for any 

damages of any kind resulting from fraud or gross negligence of the contractor, its staff, its 

subcontractors and any person for which the contractor is answerable. 

12.3. Contractor's liability in respect of third parties 

Without prejudice to Article 14.9, the contractor shall, at its own expense, indemnify, protect and 

defend, the contracting authority, its agents and employees, from and against all actions, claims, 

losses or damage, direct or indirect, of whatever nature (hereinafter ‘claim(s)’) arising from any 

act or omission by the contractor, its staff, its subcontractors and/or any person for which the 

contractor is answerable, in the performance of the services, including any violation of any legal 

provisions, or rights of third parties, in respect of patents, trademarks and other forms of 

intellectual property such as copyrights. 

The contracting authority must notify any third party claim to the contractor as soon as possible 

after the contracting authority becomes aware of them. 

If the contracting authority chooses to challenge and defend itself against the claim(s), the 

contractor shall bear the reasonable costs of defense incurred by the contracting authority, its 

agents and employees. 

Under these general conditions, the agents and employees of the contracting authority, as well as 

the contractor's staff, its subcontractors and any person for which the contractor is answerable are 

considered to be third parties. 

12.4. The contractor shall treat all claims in close consultation with the contracting authority  

12.5. Any settlement or agreement settling a claim requires the prior express written consent of 

the contracting authority and the contractor. 

ARTICLE 13. MEDICAL, INSURANCE AND SECURITY ARRANGEMENTS 

13.1. Medical arrangement 

The contracting authority may condition the performance of the services to the production, by the 

contractor, of a recent medical certificate attesting that the contractor itself, its staff, its 

subcontractors and/or any person for which the contractor is answerable, are fit to implement the 

services required under this contract. 

13.2. Insurance – general issues 

a) At the latest together with the return of the countersigned contract, and for the period of 

implementation of the tasks, the contractor shall ensure that itself, its staff, its subcontractors 

and any person for which the contractor is answerable, are adequately insured with insurance 

companies recognized on the international insurance market, unless the contracting authority 

has given its express written consent on a specific insurance company. 

b) At the latest together with the return of the countersigned contract, the contractor shall 

provide the contracting authority with all cover notes and/or certificates of insurance showing 

that the contractor's obligations relating to insurance are fully respected. The contractor shall 

submit without delay, whenever the contracting authority or the project manager so requests, 

an updated version of the cover notes and/or certificates of insurance. 

The contractor shall obtain from the insurers that they commit to personally and directly 

inform the contracting authority of any event likely to reduce, cancel or alter in any manner 

whatsoever, that coverage. The insurers shall deliver this information as quickly as possible, 

and in any event at least thirty (30) days before the reduction, cancellation or alteration of the 

cover is effective. The contracting authority reserves the right to indemnify the insurer in case 
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the contractor fails to pay the premium, without prejudice to the contracting authority's right 

to recover the amount of the premium it paid, and to subsequently seek compensation for its 

possible resulting damage.  

c) Whenever possible, the contractor shall ensure that the subscribed insurance contracts contain 

a waiver of recourse in favour of the contracting authority, its agents and employees. 

d) The purchase of adequate insurances by the contractor shall in no case exempt it from its 

statutory and/or contractual liabilities.  

e) The contractor shall fully bear the consequences of a total or partial lack of coverage, and to 

the full discharge of the contracting authority. 

f) The contractor shall ensure that its staff, its subcontractors and any person for whom the 

contractor is answerable comply with the same insurance requirements imposed to it under 

this contract. In case of default of insurance or inadequate insurance of its staff, its 

subcontractors or any person for which the contractor is answerable, the contractor shall 

indemnify the contracting authority from all consequences resulting therefrom. 

g) Under its own responsibility and without prejudice to the obligation to take out all insurance 

covering its obligations under this contract, the contractor shall ensure that all compulsory 

insurances are subscribed in compliance with the laws and regulations in force in the country 

in which the services are to be performed. It shall also ensure that all possible statutory 

obligations applying to the coverage are complied with. 

h) The contracting authority shall not bear any liability for the assessment and adequacy of 

insurance policies taken out by the contractor with its contractual and/or statutory obligations. 

i) In any event, the contractor shall take out the insurance referred to below. 

13.3. Insurance – Specific issues 

a) The contractor shall take out all insurance necessary to cover its liability, both with regard to 

its professional liability and its liability as provided under Article 12. 

b) The contractor shall ensure that itself, its staff, its subcontractors and any person for which 

the contractor is answerable, are covered by an insurance policy covering, in addition to the 

possible intervention of any statutory insurance: 

i. all medical expenses, including hospital expenses; 

ii. the full cost of repatriation in case of illness, accident, or in the event of death by 

disease or accident; 

iii. accidental death or permanent disability resulting from bodily injury incurred in 

connection with the contract. 

In the absence of adequate insurance, the contracting authority may bear such costs to the 

benefit of the contractor itself, its staff, its subcontractors and any person for which the 

contractor is answerable. This bearing of the costs by the contracting authority shall be 

subsidiary and may be claimed against the contractor, its subcontractors and any person who 

should have taken out this insurance, without prejudice to the compensation of the contracting 

authority's possibly resulting damage. 

c) The contractor shall take out insurance policies providing coverage of the contractor itself, its 

staff, its subcontractors and any person for which the contractor is answerable, in case of an 

accident at work or on the way to work. It shall ensure that its subcontractors do the same. It 

indemnifies the contracting authority against any claims that its employees or those of its 

subcontractors could have in this regard. For its permanent expatriate staff, where appropriate, 
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the contractor shall in addition comply with the laws and regulations applicable in the country 

of origin. 

d) The contractor shall also insure the personal effects of its employees, experts and their 

families located in the partner country against loss or damage. 

13.4. Security arrangements 

The contractor shall put in place security measures for its employees, experts and their families 

located in the partner country commensurate with the physical danger (possibly) facing them. 

The contractor shall also be responsible for monitoring the level of physical risk to which its 

employees, experts and their families located in the partner country are exposed and for keeping 

the contracting authority informed of the situation. If the contracting authority or the contractor 

becomes aware of an imminent threat to the life or health of any of its employees, experts or their 

families, the contractor must take immediate emergency action to remove the individuals 

concerned to safety. If the contractor takes such action, he must communicate this immediately to 

the project manager and this may lead to suspension of the contract in accordance with Article 35. 

ARTICLE 14. INTELLECTUAL AND INDUSTRIAL PROPERTY RIGHTS 

14.1. A ‘result’ shall be any outcome of the implementation of the contract and provided as such 

by the contractor. 

14.2. The ownership of all the results or rights thereon as listed in the tender specification and the 

tender attached to the contract, including copyright and other intellectual or industrial 

property rights, and all technological solutions and information embodied therein, 

obtained in performance of the contract, shall be irrevocably and fully vested to the 

contracting authority from the moment these results or rights are delivered to it and 

accepted by it. The contracting authority may use them as it sees fit and in particular may 

store, modify, translate, display, reproduce, publish or communicate by any medium, as 

well as, assign, transfer them as it sees fit. 

14.3. For the avoidance of doubt and where applicable, any such vesting of rights is also deemed 

to constitute an effective transfer of the rights from the contractor to the contracting 

authority. 

14.4. The above vesting of rights in the contracting authority under this contract covers all 

territories worldwide and is valid for the whole duration of intellectual or industrial 

property rights protection, unless stipulated otherwise by the contracting authority and 

the contractor. 

14.5. The contractor shall ensure that delivered results are free of rights or claims from third 

parties including in relation to pre-existing rights, for any use envisaged by the 

contracting authority. If the contracting authority so requires, the contractor shall provide 

exhaustive proof of ownership or rights to use all necessary rights, as well as, of all 

relevant agreements of the creator(s). 

14.6. All reports and data such as maps, diagrams, drawings, specifications, plans, statistics, 

computations, databases format and data, software and any supporting records or 

materials acquired, compiled or prepared by the contractor in the performance of the 

contract, as well as, any outcome of the implementation of the contract, shall be the 

absolute property of the contracting authority unless otherwise specified. The contractor 

shall, upon completion of the contract, deliver all such documents and data to the 

contracting authority. The contractor must not retain copies of such documents and data 

and must not use them for purposes unrelated to the contract without the prior consent of 

the contracting authority. 

14.7. The contractor shall not publish articles relating to the services or refer to them when 

carrying out any services for others, or divulge information obtained by the contractor in 

the course of the contract for purposes other than its performance, without the prior 

consent of the contracting authority. 
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14.8. By delivering the results, the contractor warrants that the above transfer of rights does not 

violate any law or infringe any rights of others and that it possesses the relevant rights or 

powers to execute the transfer. It also warrants that it has paid or has verified payment of 

all fees including fees to collecting societies, related to the final results. 

14.9. The contractor shall indemnify and hold the contracting authority harmless for all damages 

and cost incurred due to any claim brought by any third party including creators and 

intermediaries for any alleged breach of any intellectual, industrial or other property right 

based on the contracting authority's use as specified in the contract of patents, licenses, 

drawings, designs, models, or brand or trade-marks, except where such infringement 

results from compliance with the design or specification provided by the contracting 

authority. 

NATURE OF THE SERVICES 

ARTICLE 15. THE SCOPE OF THE SERVICES 

15.1. The scope of the services is specified in Annex II and Annex III. 

15.2. Where the contract is for an advisory function for the benefit of the contracting authority 

and/or project manager in respect of all the technical aspects of the project, which may 

arise out of its implementation, the contractor shall not have decision-making 

responsibility. 

15.3. Where the contract is for management of the implementation of the project, the contractor 

shall assume all the duties of management inherent in supervising the implementation of 

a project, subject to the project manager's authority. 

15.4. If the contractor is required to prepare a tender dossier, the dossier shall contain all 

documents necessary for consulting suitable contractors, manufacturers and suppliers, 

and for preparing tender procedures with a view to carrying out the works or providing 

the supplies or services covered by an invitation to tender. The contracting authority shall 

provide the contractor with the information necessary for drawing up the administrative 

part of the tender dossier. 

ARTICLE 16. STAFF 

16.1. For fee-based contracts, without prejudice to paragraph 4 of this Article, the contractor must 

inform the contracting authority of all staff which the contractor intends to use for the 

implementation of the tasks, other than the key experts whose CVs are included in Annex 

IV. Annex II and/or Annex III shall specify the minimum level of training, qualifications 

and experience of the staff and, where appropriate, the specialisation required. The 

contracting authority shall have the right to oppose the contractor's choice of staff. 

16.2. All those working on the project with the approval of the contracting authority shall 

commence their duties on the date or within the period laid down in Annex II and/or 

Annex III, or, failing this, on the date or within the periods notified to the contractor by 

the contracting authority or the project manager. 

16.3. Save as otherwise provided in the contract, those working on the contract shall reside close 

to their normal place of posting. Where part of the services is to be performed outside the 

partner country, the contractor shall keep the project manager informed of the names and 

qualifications of staff assigned to that part of the services. 

16.4. The contractor shall: 

(a) forward to the project manager within 30 days of the signature of the contract by both parties, 

the timetable proposed for placement of the staff; 

(b) inform the project manager of the date of arrival and departure of each member of staff; 
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(c) submit to the project manager for its approval a timely request for the appointment of any 

non-key experts. 

16.5. The contractor shall provide its staff with all financial and technical means needed to enable 

them to carry out their tasks described under this contract efficiently. 

16.6. No recruitment of an expert by the contractor can create contractual relations between the 

expert and the contracting authority. 

ARTICLE 17. REPLACEMENT OF STAFF 

17.1. The contractor shall not make changes to the agreed staff without the prior approval of the 

contracting authority. The contractor must on its own initiative propose a replacement in 

the following cases:  

(a) In the event of death, in the event of illness or in the event of accident of an agreed staff;  

(b) If it becomes necessary to replace an agreed staff for any other reasons beyond the 

contractor’s control (e.g. resignation, etc.).  

17.2. In the course of performance, the contracting authority can order an agreed staff to be 

replaced. This shall be done on the basis of a written and justified request to which the 

contractor and the agreed staff have had the opportunity to provide observations. 

17.3. Where an agreed staff must be replaced, the replacement must possess at least equivalent 

qualifications and experience, and the remuneration to be paid to the replacement cannot 

exceed that received by the agreed staff who has been replaced. Where the contractor is 

unable to provide a replacement with equivalent qualifications and/or experience, the 

contracting authority may either decide to terminate the contract, if the proper 

performance of it is jeopardised, or, if it considers that this is not the case, accept the 

replacement, provided that the fees of the latter are renegotiated to reflect the appropriate 

remuneration level.  

17.4. Additional costs incurred by the replacement of an agreed staff are the responsibility of the 

contractor. The contracting authority makes no payment for the period when the agreed 

staff to be replaced is absent. The replacement of any agreed staff, whose name is listed 

in Annex IV of the contract, must be proposed by the contractor within 15 calendar days 

from the first day of the agreed staff’s absence. If after this period the contractor fails to 

propose a replacement in accordance with Article 17.3 above, the contracting authority 

may apply liquidated damages up to 10% of the remaining fees of that expert to be 

replaced. The contracting authority must approve or reject the proposed replacement 

within 30 days. 

17.5. The partner country may be notified of the identity of the agreed staff proposed to be added 

or replaced in the contract to obtain its approval. The partner country must not withhold 

its approval unless it submits duly substantiated and justified objections to the proposed 

experts in writing to the contracting authority within 15 days of the date of the request 

for approval.  

ARTICLE 18. TRAINEES  

18.1. If required in the terms of reference, the contractor shall provide training for the period of 

implementation of the tasks for trainees assigned to it by the contracting authority under 

the terms of the contract. 

18.2. Instruction by the contractor of such trainees shall not confer on them the status of 

employees of the contractor. However, they must comply with the contractor's 

instructions, and with the provisions of article 8, as if they were employees of the 

contractor. The contractor may on reasoned request in writing obtain the replacement of 

any trainee whose work or conduct is unsatisfactory. 
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18.3. Unless otherwise provided in the contract, allowance for trainees covering notably travel, 

accommodation and all other expenses incurred by the trainees shall be borne by the 

contracting authority. 

18.4. The contractor shall report at quarterly intervals to the contracting authority on the training 

assignment. Immediately prior to the end of the period of implementation of the tasks, the 

contractor shall draw up a report on the result of the training and an assessment of the 

qualifications obtained by the trainees with a view to their future employment. The form 

of such reports and the procedure for presenting them shall be as laid down in the terms 

of reference. 

PERFORMANCE OF THE CONTRACT 

ARTICLE 19. IMPLEMENTATION OF THE TASKS AND DELAYS  

19.1. The special conditions fix the date on which implementation of the tasks is to commence.  

19.2.  The period of implementation of tasks shall commence on the date fixed in accordance with 

Article 19.1 and shall be as laid down in the special conditions, without prejudice to 

extensions of the period which may be granted. 

19.3. If the contractor fails to perform the services within the period of implementation of the 

tasks specified in the contract, the contracting authority shall, without formal notice and 

without prejudice to its other remedies under the contract, be entitled to liquidated 

damages for every day which shall elapse between the end of the period of 

implementation of the tasks specified in the contract and the actual date of completion of 

these tasks. 

19.4. The daily rate for liquidated damages is calculated by dividing the contract value by the 

number of days of the period of implementation of the tasks, up to a maximum of 15% of 

the total value of the contract.  

19.5. If the contracting authority has become entitled to claim 15% of the contract value, it may, 

after giving notice to the contractor: 

(a) terminate the contract, and; 

(b) enter into a contract with a third party to complete the services, at the contractor's cost. 

ARTICLE 20. AMENDMENT TO THE CONTRACT 

20.1. Any amendment to the contract affecting its object or scope, such as amendment to the total 

contract amount, replacement of an agreed staff the curriculum vitae of which is part of 

the contract and change of the period of implementation shall be formalised by means of 

an addendum. Both parties may request an addendum for amendment to the contract 

according to the following principles: 

(a)  An addendum for amendment may be requested only during the period of execution of the 

contract;  

(b)  Any request for an addendum shall be submitted in writing to the other party at least thirty 

days before the date on which the intended addendum is required to enter into force. In case 

of special circumstances duly substantiated by the contractor, the contracting authority may 

accept a different notice period. 

The requested party shall notify the requesting party of its decision concerning the request within 

30 days from its receipt. There is no automatic amendment without written confirmation by the 

requested party.  
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20.2. Additionally, the project manager has the power to issue administrative orders requesting an 

amendment to the contract not affecting its object or scope, including on request of the 

contractor, according to the following principles: 

a) The requested contract amendment may take the form of additions, omissions, substitutions, 

changes in quality, quantity, specified sequence, method or timetable of implementation of the 

services; 

b) Prior to the issuance of any administrative order, the project manager shall notify the 

contractor of the nature and the form of the proposed amendment. 

The contractor shall then, without delay, submit to the project manager a written proposal 

containing: 

(i)  all measures required to comply with the requested amendment, 

(ii)  an updated timetable for implementation of the tasks, and,  

(iii)  if necessary, a proposed financial adjustment to the contract, using the contractual fee 

rates when the tasks are similar. When the tasks are not similar, the contractual fee rates 

shall be applied when reasonable. 

Following receipt of the contractor's proposal, the project manager shall decide as soon as 

possible whether or not the amendment shall be carried out. 

If the project manager decides that the amendment shall be carried out, it shall notify the 

contractor through an administrative order stating that the contractor shall carry out the 

amendment at the prices and under the conditions given in the contractor's proposal or as 

modified by the project manager in agreement with the contractor. 

c) On receipt of the administrative order, the contractor shall carry out the amendments detailed 

in that administrative order as if such amendments were stated in the contract.  

d) For fee-based contracts, administrative orders that have an impact on the contractual budget 

are limited to transfers within the fees, or transfers from the fees to the incidental 

expenditures, within the limits of Article 20.3. 

e) For global price contracts, administrative orders cannot have an impact on the contractual 

budget. 

20.3. No amendment either by means of addendum or through administrative order shall lead to 

decreasing the amount within the contractual budget allocated to expenditure 

verification, or change the award conditions prevailing at the time the contract was 

awarded. 

20.4. Any amendment carried out by the contractor without an administrative order or without an 

addendum to the contract is not allowed and made at the contractor's own financial risk. 

20.5. Where an amendment is required by a default or breach of contract by the contractor, any 

additional cost attributable to such amendment shall be borne by the contractor. 

20.6. The contractor shall notify the contracting authority of any change of address and bank 

account using the form in Annex VI to notify any change in its bank account. The 

contracting authority shall have the right to oppose the contractor's change of bank 

account. The contractor shall notify the contracting authority of any change of auditor, 

which the contracting authority needs to approve. 

ARTICLE 21. WORKING HOURS 

21.1. The days and hours of work of the contractor or the contractor’s staff shall respect the laws, 

regulations and customs of the country where the services have to be rendered and the 

requirements of the services. 
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ARTICLE 22. LEAVE ENTITLEMENT 

22.1. For fee-based contracts, the annual leave to be taken during the period of implementation of 

the tasks shall be at a time approved by the project manager. 

22.2. For fee-based contracts, the fee rates are deemed to take into account the annual leave of up 

to 2 months for the contractor’s staff during the period of implementation of the tasks. 

Consequently, days taken as annual leave shall not be considered to be working days. 

22.3. The contractor shall only be paid for the days actually worked. Any cost related to sick or 

casual leave shall be covered by the contractor. The contractor shall inform the project 

manager of any impact of such leave on the period of implementation of the tasks. 

ARTICLE 23. INFORMATION 

23.1. The contractor shall provide any information relating to the services and the project to the 

project manager, the European Commission, the European Court of Auditors or any 

person authorised by the contracting authority. 

23.2. The contractor shall allow the project manager or any person authorised by the contracting 

authority or the contracting authority itself to inspect or audit the records and accounts 

relating to the services and to make copies thereof both during and after provision of the 

services. 

ARTICLE 24. RECORDS 

24.1. The contractor shall keep full accurate and systematic records and accounts in respect of the 

services in such form and detail as is sufficient to establish accurately that the number of 

working days and the actual incidental expenditure identified in the contractor's 

invoice(s) have been duly incurred for the performance of the services. 

24.2. For fee-based contracts, timesheets recording the days or hours worked by the contractor's 

staff shall be maintained by the contractor. The timesheets filled in by the experts shall 

be confirmed on a monthly basis by the contractor and shall be approved by the project 

manager or any person authorised by the contracting authority or the contracting 

authority itself. The amounts invoiced by the contractor must correspond to these 

timesheets. Time spent travelling exclusively and necessarily for the purpose of the 

implementation of the contract, by the most direct route, may be included in the numbers 

of days or hours, as appropriate, recorded in these timesheets. Travel undertaken by the 

expert for mobilisation and demobilisation as well as for leave purposes shall not be 

considered as working days. A minimum of 7 hours worked are deemed to be equivalent 

to one day worked. For all experts, their time input shall be rounded to the nearest whole 

number of days worked for the purposes of invoicing. 

24.3. Any records must be kept for a seven year period after the final payment made under the 

contract. These documents comprise any documentation concerning income and 

expenditure and any inventory, necessary for the checking of supporting documents, 

including timesheets, plane and transport tickets, pay slips for the remuneration paid to 

the experts and invoices or receipts for incidental expenditure. In case of failure to 

maintain such records the contracting authority may, without formal notice thereof, apply 

as of right the sanction for breach of contract provided for in Articles 34 and 36. 

ARTICLE 25. VERIFICATIONS, CHECKS AND AUDITS BY EUROPEAN UNION 

BODIES 

25.1. The contractor shall allow the European Commission, the European Anti-Fraud Office and 

the European Court of Auditors to verify, by examining the documents and to make 

copies thereof or by means of on-the-spot checks, including checks of documents 

(original or copies), the implementation of the contract. In order to carry out these 

verifications and audits, European Union bodies mentioned above shall be allowed to 

conduct a full audit, if necessary, on the basis of supporting documents for the accounts, 
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accounting documents and any other document relevant to the financing of the contract. 

The contractor shall ensure that on-the-spot accesses is available at all reasonable times, 

notably at the contractor's offices, to its computer data, to its accounting data and to all 

the information needed to carry out the audits, including information on individual 

salaries of persons involved in the contract. The contractor shall ensure that the 

information is readily available at the moment of the audit and, if so requested, that data 

be handed over in an appropriate form. These inspections may take place up to seven 

years after the final payment. 

25.2. Furthermore, the contractor shall allow the European Anti-Fraud Office to carry out checks 

and verification on the spot in accordance with the procedures set out in the European 

Union legislation for the protection of the financial interests of the European Union 

against fraud and other irregularities. 

25.3. To this end, the contractor undertakes to give appropriate access to staff or agents of the 

European Commission, of the European Anti-Fraud Office and of the European Court of 

Auditors to the sites and locations at which the contract is carried out, including its 

information systems, as well as all documents and databases concerning the technical and 

financial management of the project and to take all steps to facilitate their work. Access 

given to agents of the European Commission, European Anti-Fraud Office and the 

European Court of Auditors shall be on the basis of confidentiality with respect to third 

parties, without prejudice to the obligations of public law to which they are subject. 

Documents shall be easily accessible and filed so as to facilitate their examination. The 

contractor shall inform the contracting authority of their precise location. 

25.4. The contractor guarantees that the rights of the European Commission, of the European 

Anti-Fraud Office and of the European Court of Auditors to carry out audits, checks and 

verification shall be equally applicable, under the same conditions and according to the 

same rules as those set out in this Article, to any subcontractor or any other party 

benefiting from EU budget/EDF funds.  

25.5. Failure to comply with the obligations set forth in Article 25.1 to 25.4 constitutes a case of 

serious breach of contract. 

ARTICLE 26. INTERIM AND FINAL REPORTS 

26.1. Unless otherwise provided in the terms of reference, the contractor shall draw up interim 

reports and a final report during the period of implementation of the tasks. These reports 

shall consist of a narrative section and a financial section. The format of such reports is 

as notified to the contractor by the project manager during the period of implementation 

of the tasks. 

26.2. All invoices must be accompanied by an interim or final report. All invoices for fee-based 

contracts must also be accompanied by an up to date financial report and an invoice for 

the actual costs of the expenditure verification. The structure of the interim or final 

financial report shall be the same as that of the contractually approved budget (Annex V). 

This financial report shall indicate, at a minimum, the expenditure of the reporting 

period, the cumulative expenditure and the balance available. 

26.3. Immediately prior to the end of the period of implementation of the tasks, the contractor 

shall draw up a final progress report together which must include, if appropriate, a 

critical study of any major problems which may have arisen during the performance of 

the contract. 

26.4. This final progress report shall be forwarded to the project manager not later than 60 days 

after the end of the period of implementation of the tasks. Such report shall not bind the 

contracting authority. 

26.5. Where the contract is performed in phases, the implementation of each phase shall give rise 

to the preparation of a final progress report by the contractor. 

26.6. Interim and final progress reports are covered by the provisions of Article 14. 
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ARTICLE 27. APPROVAL OF REPORTS AND DOCUMENTS 

27.1. The approval by the contracting authority of reports and documents drawn up and forwarded 

by the contractor shall certify that they comply with the terms of the contract. 

27.2. Where a report or document is approved by the contracting authority subject to amendments 

to be made by the contractor, the contracting authority shall prescribe a period for 

making the amendments requested. 

27.3. Where the final progress report is not approved, the dispute settlement procedure is 

automatically invoked. 

27.4. Where the contract is performed in phases, the implementation of each phase shall be 

subject to the approval, by the contracting authority, of the preceding phase except where 

the phases are carried out concurrently. 

27.5. The contracting authority’s time limit for accepting reports or documents shall be 

considered included in the time limit for payments indicated in Article 29, unless 

otherwise specified in the special conditions.  

PAYMENTS & DEBT RECOVERY 

ARTICLE 28. EXPENDITURE VERIFICATION 

28.1. No expenditure verification report is required for global price contracts. 

28.2. Before payments are made for fee-based contracts, an external auditor must examine and 

verify the invoices and the financial reports sent by the contractor to the contracting 

authority. The auditor shall meet the requirements set out in the terms of reference for 

expenditure verification and shall be approved by the contracting authority. 

28.3. The auditor must satisfy itself that relevant, reliable and sufficient evidence exists that: 

(a) the experts employed by the contractor for the contract have been working as evidenced on 

the contract (as corroborated by independent, third-party evidence, where available) for the 

number of days claimed in the contractor's invoices and in the financial reporting spreadsheet 

submitted with the interim progress reports; and 

(b) the amounts claimed as incidental expenditure have actually and necessarily been incurred by 

the contractor in accordance with the requirements of the terms of reference of the contract. 

On the basis of its verification, the auditor submits to the contractor an expenditure verification 

report in accordance with the model in Annex VII.  

28.4. The contractor grants the auditor all access rights mentioned in Article 25. 

28.5. The contracting authority reserves the right to require that the auditor be replaced if 

considerations, which were unknown when the contract was signed, cast doubt on the 

auditor's independence or professional standards. 

ARTICLE 29. PAYMENT AND INTEREST ON LATE PAYMENT 

29.1. Payments will be made in accordance with one of the options below, as identified in the 

special conditions. 

Option 1: Fee-based contract: 

The contracting authority will make payments to the contractor in the following manner: 

1. A first payment of pre-financing, if requested by the contractor, of an amount up to 

maximum 20% of the maximum contract value stated in point 2 of the contract, 

within 30 days of receipt by the contracting authority of an invoice, of the contract 
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signed by both parties, and of a financial guarantee if requested, as defined in 

Article 30. 

2. Six-monthly further interim payments, as indicated in the special conditions, within 

60 days of the contracting authority receiving an invoice accompanied by an interim 

progress report and an expenditure verification report, subject to approval of those 

reports in accordance with Article 27. Such interim payments shall be of an amount 

equivalent to the costs incurred on the basis of the expenditure verification reports. 

When 80 % of the maximum contract value stated in point 2 of the contract has been 

paid (pre-financing and interim payments) the amounts due to the contractor shall be 

deducted from the pre-financing payment until it is completely reimbursed before 

any additional payment is made. 

3. The invoices must be paid such that the sum of payments does not exceed 90% of 

the maximum contract value stated in point 2 of the contract; the 10% being the 

minimum final payment. 

4. The balance of the final value of the contract after verification, subject to the 

maximum contract value stated in point 2 of the contract, after deduction of the 

amounts already paid, within 90 days of the contracting authority receiving a final 

invoice accompanied by the final progress report and a final expenditure verification 

report, subject to approval of those reports in accordance with Article 27. 

Option 2: Global price contract: 

If the contract is not divided between different outputs that the contracting authority can 

approve independently, or has a duration of less than two years, the contracting authority 

will make payments to the contractor in the following manner: 

1. a pre-financing payment if requested by the contractor, of an amount up to 40% of 

the contract value stated in point 2 of the contract within 30 days of receipt by the 

contracting authority of an invoice, of the contract signed by both parties, and of a 

financial guarantee if requested, as defined in Article 30; 

2. the balance of the contract value stated in point 2 of the contract within 90 days of 

the contracting authority receiving a final invoice accompanied by the final progress 

report, subject to approval of that report in accordance with Article 27. 

If the contract has a duration of at least two years and if the budget is divided between 

different outputs that the contracting authority can approve independently, the 

contracting authority will make payments to the contractor in the following manner: 

1. a pre-financing payment if requested by the contractor, of an amount up to 40% of 

the contract value stated in point 2 of the contract within 30 days of receipt by the 

contracting authority of an invoice, of the contract signed by both parties, and of a 

financial guarantee if requested, as defined in Article 30; 

2. one interim payment at the end of each 12 months of implementation of the contract, 

of an amount corresponding to the outputs delivered, within 60 days of the 

contracting authority receiving an invoice accompanied by an interim progress 

report, subject to approval of this report in accordance with Article 27; 

3. The invoices must be paid such that the sum of payments does not exceed 90% of 

the maximum contract value stated in point 2 of the contract; the 10% being the 

minimum final payment. 

4. the balance of the contract value stated in point 2 of the contract within 90 days of 

the contracting authority receiving a final invoice accompanied by the final progress 

report, subject to approval of that report in accordance with Article 27. 

29.2. The date of payment shall be the date on which the paying account is debited. The invoice 

shall not be admissible if one or more essential requirements are not met. Without 
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prejudice to Article 36.2, the contracting authority may halt the countdown towards this 

deadline for any part of the invoiced amount disputed by the project manager by 

notifying the contractor that part of the invoice is inadmissible, either because the 

amount in question is not due or because the relevant report cannot be approved and the 

contracting authority thinks it necessary to conduct further checks. In such cases, the 

contracting authority shall not unreasonably withhold any undisputed part of the invoiced 

amount but may request clarification, alteration or additional information, which shall be 

produced within 30 days of the request. The countdown towards the deadline shall 

resume on the date on which a correctly formulated invoice is received by the contracting 

authority. If part of the invoice is disputed, the undisputed amount of the invoice shall 

not be withheld and must be paid according to the payment schedule set in Article 29.1. 

29.3. Once the deadline referred to above has expired, the contractor - unless it is a government 

department or public body in an EU Member State - shall, within two months of 

receiving late payment, receive default interest: 

 at the rate applied by the European Central Bank to its main refinancing transactions in euro, 

as published in the Official Journal of the European Union, C series, where payments are in 

euro, 

 at the rediscount rate applied by the central bank of the country of the contracting authority 

if payments are in the currency of that country,  

on the first day of the month in which the time-limit expired, plus eight percentage points. The 

interest be payable for the time elapses between the expiry of the payment deadline (exclusive) and 

the date on which the contracting authority’s account is debited (inclusive).  

By way of exception, when the interest calculated in accordance with the first subparagraph is 

lower than or equal to EUR 200, it shall be paid to the creditor only upon a demand submitted 

within two months of receiving late payment. 

29.4. Payments due by the contracting authority shall be made into the bank account mentioned 

on the financial identification form completed by the contractor. A new financial 

identification form must be used to report any change of bank account and must be 

attached to the invoice.  

29.5. Payments shall be made in euro or in the national currency as specified in the special 

conditions. The special conditions shall lay down the administrative or technical 

conditions governing payments of pre-financing, interim and/or final payments made in 

accordance with the general conditions. Where payment is in Euro, for the purposes of 

the provision for incidental expenditure, actual expenditure shall be converted into Euro 

at the rate published on the Infor-Euro on the first working day of the month in which the 

invoice is dated. Where payment is in the national currency, it shall be converted into the 

national currency at the rate published on the Infor-Euro on the first working day of the 

month in which the payment is made. 

29.6. For fee-based contracts, invoices shall be accompanied by copies of, or extracts from, the 

corresponding approved timesheets referred to in Article 24.2 to verify the amount 

invoiced for the time input of the experts. A minimum of 7 hours worked are deemed to 

be equivalent to one day worked. For all experts, their time input must be rounded to the 

nearest whole number of days worked for the purposes of invoicing. 

29.7. Payment of the final balance shall be subject to performance by the contractor of all its 

obligations relating to the implementation of all phases or parts of the services and to the 

approval by the contracting authority of the final phase or part of the services. Final 

payment shall be made only after the final progress report and a final statement, 

identified as such, shall have been submitted by the contractor and approved as 

satisfactory by the contracting authority. 
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29.8. The payment obligations of the European Commission under the contract shall cease at most 

18 months after the end of the period of implementation of the tasks, unless the contract 

is terminated in accordance with these general conditions. 

29.9. Prior to, or instead of, terminating the contract as provided for in Article 36, the contracting 

authority may suspend payments as a precautionary measure without prior notice. A 

payment may be suspended for the duration of an audit or an OLAF investigation.  

29.10. Where the award procedure or the performance of the contract proves to have been 

subject to breach of obligations, irregularities or fraud attributable to the contractor, the 

contracting authority may in addition to the possibility to suspend the performance of the 

contract in accordance with Article 35.2 and terminate the contract as provided for in 

Article 36, suspend payments and/or recover amounts already paid, in proportion to the 

seriousness of the breach of obligations, irregularities or fraud. In addition to measures 

referred above, the contracting authority may reduce the contract value in proportion to 

the seriousness of the irregularities, fraud or of the breach of obligations, including 

where the activities concerned were not implemented or were implemented poorly, 

partially or late. 

29.11. If the contract is terminated for any reason whatsoever, the guarantee securing the pre-

financing may be invoked forthwith in order to repay the balance of the pre-financing 

still owed by the contractor, and the guarantor shall not delay payment or raise objection 

for any reason whatever. 

ARTICLE 30. FINANCIAL GUARANTEE 

30.1. Unless otherwise provided for in the special conditions, the contractor shall provide a 

financial guarantee for the full amount of the pre-financing payment. The financial 

guarantee shall be in the format provided for in the contract and may be provided in the 

form of a bank guarantee, a banker's draft, a certified cheque, a bond provided by an 

insurance and/or bonding company, an irrevocable letter of credit or a cash deposit made 

with the contracting authority. If the financial guarantee is to be provided in the form of a 

bank guarantee, a banker's draft, a certified cheque or a bond, it shall be issued by a bank 

or bonding and/or insurance company approved by the contracting authority. This 

financial guarantee shall remain valid until it is released by the contracting authority in 

accordance with Article 30.5 or Article 30.6, as appropriate. Where the contractor is a 

public body the obligation for a financial guarantee may be waived depending on a risk 

assessment made. 

30.2. The financial guarantee shall be provided on the letterhead of the financial institution using 

the template provided in Annex VI. 

30.3. During the execution of the contract, if the natural or legal person providing the guarantee 

(i) is not able or willing to abide by its commitments, (ii) is not authorised to issue 

guarantees to contracting authorities, or (iii) appears not to be financially reliable, or the 

financial guarantee ceases to be valid, and the contractor fails to replace it, either a 

deduction equal to the amount of the pre-financing may be made by the contracting 

authority from future payments due to the contractor under the contract, or the 

contracting authority shall give formal notice to the contractor to provide a new 

guarantee on the same terms as the previous one. Should the contractor fail to provide a 

new guarantee, the contracting authority may terminate the contract. 

30.4. If the contract is terminated for any reason whatsoever, the financial guarantee may be 

invoked forthwith in order to repay any balance still owed to the contracting authority by 

the contractor, and the guarantor shall not delay payment or raise objection for any 

reason whatsoever. 

30.5. For fee-based contracts, the financial guarantee shall be released when the pre-financing is 

reimbursed in accordance with Article 29.1. 

30.6. For global price contracts, (i) if the contract is not divided between different outputs that the 

contracting authority can approve independently, or has a duration of less than two years, 
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the financial guarantee shall remain in force until the final payment has been made, and 

(ii) if the contract has a duration of at least two years and if the budget is divided 

between different outputs that the contracting authority can approve independently, the 

financial guarantee shall be released when the pre-financing is reimbursed in accordance 

with Article 29.1. 

ARTICLE 31. RECOVERY OF DEBTS FROM THE CONTRACTOR 

31.1. The contractor undertakes to repay any amounts paid in excess of the final amount due to 

the contracting authority before the deadline indicated in the debit note which is 45 days 

from the issuing of that note. 

31.2. Should the contractor fail to make repayment within the above deadline; the contracting 

authority may (unless the contractor is a government department or public body of an EU 

Member State) increase the amounts due by adding interest: 

(a) at the rediscount rate applied by the central bank of the country of the contracting authority if 

payments are in the currency of that country, 

(b) at the rate applied by the European Central Bank to its main refinancing transactions in euro, 

as published in the Official Journal of the European Union, C series, where payments are in 

euro, 

on the first day of the month in which the time-limit expired, plus eight percentage points. 

The default interest shall be incurred over the time which elapses between the date of the 

payment deadline, and the date on which the payment is actually made. Any partial 

payments shall first cover the interest thus established. 

31.3. Amounts to be repaid to the contracting authority may be offset against amounts of any kind 

due to the contractor. This shall not affect the party's right to agree on payment in 

installments.  

31.4. Bank charges arising from the repayment of amounts due to the contracting authority shall 

be borne entirely by the contractor. 

31.5. Without prejudice to the prerogative of the contracting authority, if necessary, the European 

Union may as a donor proceed itself to the recovery by any means. 

ARTICLE 32. REVISION OF PRICES 

32.1. The contract shall be at fixed prices, which shall not be revised. 

ARTICLE 33. PAYMENT TO THIRD PARTIES 

33.1. Orders for payments to third parties may be carried out only after an assignment made in 

accordance with Article 3. The assignment shall be notified to the contracting authority. 

33.2. Notification of beneficiaries of the assignment shall be the sole responsibility of the 

contractor. 

33.3. In the event of a legally binding attachment of the property of the contractor affecting 

payments due to it under the contract and without prejudice to the time limit laid down in 

Article 29, the contracting authority shall have 30 days, starting from the day when it 

receives notification of the definitive lifting of the obstacle to payment, to resume 

payments to the contractor. 

BREACH OF CONTRACT, SUSPENSION AND TERMINATION 
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ARTICLE 34. BREACH OF CONTRACT 

34.1. Either party commits a breach of contract where it fails to perform its obligations in 

accordance with the provisions of the contract. 

34.2. Where a breach of contract occurs, the party injured by the breach is entitled to the 

following remedies: 

a) damages; and/or 

b) termination of the contract. 

34.3. Damages may be either: 

a) general damages; or 

b) liquidated damages.  

34.4. Should the contractor fail to perform any of its obligations in accordance with the 

provisions of the contract, the contracting authority is without prejudice to its right under 

article 34.2, also entitled to the following remedies; 

a) suspension of payments; and/or 

b) reduction or recovery of payments in proportion to the failure's extent.  

34.5. Where the contracting authority is entitled to damages, it may deduct such damages from 

any sums due to the contractor or call on the appropriate guarantee. 

34.6. The contracting authority shall be entitled to compensation for any damage which comes to 

light after the contract is completed in accordance with the law governing the contract. 

ARTICLE 35. SUSPENSION OF THE CONTRACT 

35.1. The contractor shall, on the order of the contracting authority, suspend the execution of the 

contract or any part thereof for such time or times and in such manner as the contracting 

authority may consider necessary. The suspension shall take effect on the day the 

contractor receives the order or at a later date when the order so provides. 

35.2. Suspension of the contract in the event of presumed breach of obligations or irregularities or 

fraud: The contract may be suspended in order to verify whether presumed breach of 

obligations or irregularities or fraud occurred during the award procedure or the 

performance of the contract. If these are not confirmed, performance of the contract shall 

resume as soon as possible. 

35.3. During the period of suspension, the contractor shall take such protective measures as may 

be necessary. 

35.4. Additional expenses incurred in connection with such protective measures may be added to 

the contract price, unless: 

a) otherwise provided for in the contract; or 

b) such suspension is necessary by reason of some breach or default of the contractor; or 

c) the presumed breach of obligations or irregularities or fraud mentioned in article 35.2 are 

confirmed and attributable to the contractor. 

35.5. The contractor shall only be entitled to such additions to the contract price if it notifies the 

project manager, within 30 days after receipt of the order to suspend execution of the 

contract, of its intention to claim them. 

35.6. The contracting authority, after consulting the contractor, shall determine such additions to 

the contract price and/or extension of the period of performance to be granted to the 

contractor in respect of such claim as shall, in the opinion of the contracting authority be 

fair and reasonable. 

35.7. The contracting authority shall, as soon as possible, order the contractor to resume the 

contract suspended or inform the contractor that it terminates the contract. If the period 
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of suspension exceeds 90 days and the suspension is not due to the contractor's breach or 

default, the contractor may, by notice to the contracting authority, request to proceed 

with the contract within 30 days, or terminate the contract. 

ARTICLE 36. TERMINATION BY THE CONTRACTING AUTHORITY 

36.1. The contracting authority may, at any time and with immediate effect, subject to Article 

36.8, terminate the contract, except as provided for under Article 36.2.  

36.2. Subject to any other provision of these general conditions the contracting authority may, by 

giving seven days' notice to the contractor, terminate the contract in any of the following 

cases where:  

(a) the contractor is in serious breach of contract for failure to perform its contractual obligations; 

(b) the contractor fails to comply within a reasonable time with the notice given by the project 

manager requiring it to make good the neglect or failure to perform its obligations under the 

contract which seriously affects the proper and timely performance of the services; 

(c) the contractor refuses or neglects to carry out any administrative orders given by the project 

manager; 

(d) the contractor assigns the contract or subcontracts without the authorisation of the contracting 

authority; 

(e) the contractor is bankrupt, subject to insolvency or winding up procedures, is having its assets 

administered by a liquidator or by the courts, has entered into an arrangement with creditors, 

has suspended business activities, or is in any analogous situation arising from a similar 

procedure provided for under any national law or regulations relevant to that contractor; 

(f) any organisational modification occurs involving a change in the legal personality, nature or 

control of the contractor, unless such modification is recorded in an addendum to the contract; 

(g) any other legal disability hindering performance of the contract occurs; 

(h) the contractor fails to provide the required guarantees or insurance, or the person providing 

the earlier guarantee or insurance is not able to abide by its commitments;  

(i) the contractor has been guilty of grave professional misconduct or has committed an 

irregularity proven by any means which the contracting authority can justify, within the 

meaning of Article 10.1(a) (b); 

(j) it has been established by a final judgment or a final administrative decision or by proof in 

possession of the contracting authority that the contractor has been guilty of fraud, corruption, 

involvement in a criminal organisation, money laundering or terrorist financing, terrorist 

related offences, child labour or other forms of trafficking in human beings, circumventing 

fiscal, social or any other applicable legal obligations, including through the creation of an 

entity for this purpose. 

(k) the contractor, in the performance of another contract financed by the EU budget/EDF funds, 

has been declared to be in serious breach of contract, which has led to its early termination or 

the application of liquidated damages or other contractual penalties or which has been 

discovered following checks, audits or investigations by the European Commission, the 

contracting authority, OLAF or the Court of Auditors; 

(l) after the award of the contract, the award procedure or the performance of the contract proves 

to have been subject to breach of obligations, irregularities or fraud; 

(m) the award procedure or the performance of another contract financed by the EU budget/EDF 

funds proves to have been subject to breach of obligations, irregularities or fraud which are 

likely to affect the performance of the present contract; 

(n) the contractor fails to perform its obligation in accordance with Article 8 and Article 9;  

(o) the contractor is unable to provide a suitable replacement to an expert, the absence of which 

affects the proper performance of the contract. 
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(p)  the contractor is in breach of the data protection obligations resulting from Article 42 of these 

general conditions.  

The cases of termination under points (e), (i), (j), (l), (m) and (n) may refer also to persons who are 

members of the administrative, management or supervisory body of the contractor and/or to 

persons having powers of representation, decision or control with regard to the contractor. 

The cases of termination under points (a), (e), (f), (g), (i), (j), (k), (l), (m) and (n) may refer also to 

persons jointly and severally liable for the performance of the contract.  

The cases under points (e), (i), (j), (k), (l), (m), (n) and (p) may refer also to subcontractors. 

36.3. Termination shall be without prejudice to any other rights or powers under the contract of 

the contracting authority and the contractor. The contracting authority may, thereafter, 

complete the services itself, or conclude any other contract with a third party, at the 

contractor's own expense. The contractor's liability for delay in completion shall 

immediately cease when the contracting authority terminates the contract without 

prejudice to any liability thereunder that may already have arisen. 

36.4. Upon termination of the contract or when it has received notice thereof, the contractor shall 

take immediate steps to bring the services to a close in a prompt and orderly manner and 

to reduce expenditure to a minimum. 

36.5. The project manager shall, as soon as possible after termination, certify the value of the 

services and all sums due to the contractor as at the date of termination. 

36.6. The contracting authority shall not be obliged to make any further payments to the 

contractor until the services are completed. After the services are completed, the 

contracting authority shall recover from the contractor the extra costs, if any, of 

completing the services, or shall pay any balance still due to the contractor.  

36.7. If the contracting authority terminates the contract pursuant to Article 36.2, it shall, in 

addition to the extra costs for completion of the contract and without prejudice to its 

other remedies under the contract, be entitled to recover from the contractor any loss it 

has suffered up to the value of the services which have not been satisfactorily completed 

unless otherwise provided for in the special conditions.  

36.8. Where the termination is not due to an act or omission of the contractor, force majeure or 

other circumstances beyond the control of the contracting authority, the contractor shall 

be entitled to claim in addition to sums owed to it for work already performed, an 

indemnity for loss suffered. 

36.9. This contract shall be automatically terminated if it has not given rise to any payment in the 

two years following its signing by both parties.  

ARTICLE 37. TERMINATION BY THE CONTRACTOR 

37.1. The contractor may, after giving 14 days' notice to the contracting authority, terminate the 

contract if the contracting authority: 

a) fails for more than 120 days to pay the contractor the amounts due after the expiry of the time 

limit stated in Article 29; or 

b) consistently fails to meet its obligations after repeated reminders; or 

c) suspends the progress of the services or any part thereof for more than 90 days for reasons not 

specified in the contract, or not attributable to the contractor's breach or default. 

37.2. Such termination shall be without prejudice to any other rights of the contracting authority 

or the contractor acquired under the contract. 

37.3. In the event of such termination, the contracting authority shall pay the contractor for any 

loss or damage the contractor may have suffered. Such additional payment must not be 

such that the total payments exceed the amount specified in Article 2 of the contract. 
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ARTICLE 38. FORCE MAJEURE 

38.1. Neither party shall be considered to be in default or in breach of its obligations under the 

contract if the performance of such obligations is prevented by any circumstances of 

force majeure, which arise after the date of notification of award or the date when the 

contract becomes effective. 

38.2. The term force majeure, as used herein covers any unforeseeable events, not within the 

control of either party and which by the exercise of due diligence neither party is able to 

overcome such as acts of God, strikes, lock-outs or other industrial disturbances, acts of 

the public enemy, wars whether declared or not, blockades, insurrection, riots, epidemics, 

landslides, earthquakes, storms, lightning, floods, washouts, civil disturbances, 

explosions, ... A decision of the European Union to suspend the cooperation with the 

partner country is considered to be a case of force majeure when it implies suspension of 

funding the contract. 

38.3. Notwithstanding the provisions of Article 19 and Article 36, the contractor shall not be 

liable for liquidated damages or termination for breach or default if, and to the extent 

that, its delay in performance or other failure to perform its obligations under the contract 

is the result of an event of force majeure. The contracting authority shall similarly not be 

liable, notwithstanding the provisions of Article 29 and Article 37, for payment of 

interest on delayed payments, for non-performance or for termination by the contractor 

for breach or default, if, and to the extent that, the contracting authority's delay or other 

failure to perform its obligations is the result of force majeure. 

38.4. If either party considers that any circumstances of force majeure have occurred which may 

affect performance of its obligations it shall promptly notify the other party and the 

project manager giving details of the nature, the probable duration and the likely effect of 

the circumstances. Unless otherwise directed by the project manager in writing, the 

contractor shall continue to perform its obligations under the contract as far as is 

reasonably practicable, and shall seek all reasonable alternative means for performance 

of its obligations, which are not prevented by the force majeure event. The contractor 

shall not put into effect such alternative means unless directed so to do by the project 

manager. 

38.5. For a fee-based contract, if the contractor incurs additional costs in complying with the 

project manager's directions or using alternative means under Article 38.4 the amount 

thereof shall be certified by the project manager. 

38.6. If circumstances of force majeure have occurred and continue for a period of 180 days then, 

notwithstanding any extension of time for completion of the contract that the contractor 

may by reason thereof have been granted, either party shall be entitled to serve upon the 

other 30 days' notice to terminate the contract. If at the expiry of the period of 30 days 

the situation of force majeure persists, the contract shall be terminated and, in 

consequence, thereof under the law governing the contract, the parties shall be released 

from further performance of the contract. 

ARTICLE 39. DECEASE 

39.1. If the contractor is a natural person, the contract shall be automatically terminated if that 

person dies. However, the contracting authority shall examine any proposal made by its 

heirs or beneficiaries if they have notified their wish to continue the contract. 

39.2. Where the contractor consists of a number of natural persons and one or more of them die, a 

report shall be agreed between the parties on the progress of the contract and the 

contracting authority shall decide whether to terminate or continue the contract in 

accordance with the undertaking given by the survivors and by the heirs or beneficiaries, 

as the case may be.  

39.3. In the cases provided for in Articles 39.1 and 39.2, persons offering to continue to 

implement the contract shall notify the contracting authority thereof within 15 days of the 
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date of decease. The decision of the contracting authority shall be notified to those 

concerned within 30 days of receipt of such a proposal 

39.4. Such persons shall be jointly and severally liable for the proper implementation of the 

contract to the same extent as the deceased contractor. Continuation of the contract shall 

be subject to the rules relating to establishment of any guarantee provided for in the 

contract. 

SETTLEMENT OF DISPUTES AND APPLICABLE LAW 

ARTICLE 40. SETTLEMENT OF DISPUTES 

40.1. The parties shall make every effort to settle amicably any dispute relating to the contract, 

which may arise between them. 

40.2. Once a dispute has arisen, a party shall notify the other party of the dispute, stating its 

position on the dispute and any solution, which it envisages, and requesting an amicable 

settlement. The other party shall respond to this request for amicable settlement within 

30 days, stating its position on the dispute. Unless the parties agree otherwise, the 

maximum time period laid down for reaching an amicable settlement shall be 120 days 

from the date of the notification requesting such a procedure. Should a party not agree to 

the other party's request for amicable settlement, should a party not respond in time to 

that request or should no amicable settlement be reached within the maximum time 

period, the amicable settlement procedure is considered to have failed.  

40.3. In the absence of an amicable settlement, a party may notify the other party requesting a 

settlement through conciliation by a third person. If the European Commission is not a 

party to the contract, it may accept to intervene as conciliator. The other party shall 

respond to the request for conciliation within 30 days. Unless the parties agree otherwise, 

the maximum time period laid down for reaching a settlement through conciliation shall 

be 120 days from the notification requesting such a procedure. Should a party not agree 

to the other party's request for conciliation, should a party not respond in time to that 

request or should no settlement be reached within the maximum time period, the 

conciliation procedure is considered to have failed.  

40.4. If the amicable settlement procedure and, if so requested, the conciliation procedure fails, 

each party may refer the dispute to either the decision of a national jurisdiction or 

arbitration, as specified in the special conditions. 

ARTICLE 41. APPLICABLE LAW 

41.1. This contract shall be governed by the law of the country of the contracting authority or, 

where the contracting authority is the European Commission, by the applicable European 

Union law complemented where necessary by the law of Belgium.  

DATA PROTECTION 

ARTICLE 42. DATA PROTECTION 

42.1. Processing of personal data by the contracting authority 

Any personal data included in or relating to the contract, including its implementation, shall be 

processed in accordance with Regulation (EU) 2018/1725. Such data shall be processed solely 

for the purposes of the implementation, management and monitoring of the contract by the data 

controller.  
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The contractor or any other person whose personal data is processed by the data controller in 

relation to this contract has specific rights as a data subject under Chapter III (Articles 14-25) of 

Regulation (EU) 2018/1725, in particular the right to access, rectify or erase their personal data 

and the right to restrict the processing of their personal data or, where applicable, the right to 

object to processing or the right to data portability. 

 

Should the contractor or any other person whose personal data is processed in relation to this 

contract have any queries concerning the processing of its personal data, it shall address itself to 

the data controller. They may also address themselves to the Data Protection Officer of the data 

controller. They have the right to lodge a complaint at any time to the European Data Protection 

Supervisor. 

 

Details concerning the processing of personal data are available in the data protection notice 

referred to in the special conditions. 

 

42.2. Processing of personal data by the contractor 

The processing of personal data by the contractor shall meet the requirements of the general 

conditions and be processed solely for the purposes set out by the controller.  

The contractor shall assist the controller for the fulfilment of the controller’s obligation to 

respond to requests for exercising rights of person whose personal data is processed in relation to 

this contract as laid down in Chapter III (Articles 14-25) of Regulation (EU) 2018/1725. The 

contractor shall inform without delay the controller about such requests.  

The contractor may act only on documented written instructions and under the supervision of the 

controller, in particular with regard to the purposes of the processing, the categories of data that 

may be processed, the recipients of the data and the means by which the data subject may 

exercise its rights.  

The contractor shall grant personnel access to the data to the extent strictly necessary for the 

implementation, management and monitoring of the contract. The contractor must ensure that 

personnel authorised to process personal data has committed itself to confidentiality or is under 

appropriate statutory obligation of confidentiality in accordance with the provisions of Article 

7.6 of these general conditions. 

 

The contractor shall adopt appropriate technical and organisational security measures, giving due 

regard to the risks inherent in the processing and to the nature, scope, context and purposes of 

processing, in order to ensure, in particular, as appropriate:  

 

(a) the pseudonymisation and encryption of personal data; 

(b) the ability to ensure the ongoing confidentiality, integrity, availability and resilience of 

processing systems and services; 

(c) the ability to restore the availability and access to personal data in a timely manner in the event 

of a physical or technical incident; 

(d) a process for regularly testing, assessing and evaluating the effectiveness of technical and 

organisational measures for ensuring the security of the processing; 

(e) measures to protect personal data from accidental or unlawful destruction, loss, alteration, 

unauthorised disclosure of or access to personal data transmitted, stored or otherwise processed. 

The contractor shall notify relevant personal data breaches to the controller without undue delay 

and at the latest within 48 hours after the contractor becomes aware of the breach. In such cases, 

the contractor shall provide the controller with at least the following information: 

 

(a) nature of the personal data breach including where possible, the categories and approximate 

number of data subjects concerned and the categories and approximate number of personal data 

records concerned; 

(b) likely consequences of the breach; 
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(c) measures taken or proposed to be taken to address the breach, including, where appropriate, 

measures to mitigate its possible adverse effects. 

 

The contractor shall immediately inform the data controller if, in its opinion, an instruction 

infringes Regulation (EU) 2018/1725, Regulation (EU) 2016/679, or other Union or Member 

State or third country applicable data protection provisions as referred to in the tender 

specifications. 

 

The contractor shall assist the controller for the fulfilment of its obligations pursuant to Article 

33 to 41 under Regulation (EU) 2018/1725 to: 

(a) ensure compliance with its data protection obligations regarding the security of the processing, 

and  the confidentiality of electronic communications and directories of users;  

(b) notify a personal data breach to the European Data Protection Supervisor; 

(c) communicate a personal data breach without undue delay to the data subject, where applicable; 

(d) carry out data protection impact assessments and prior consultations as necessary. 

 

The contractor shall maintain a record of all data processing operations carried on behalf of the 

controller, transfers of personal data, security breaches, responses to requests for exercising 

rights of people whose personal data is processed and requests for access to personal data by 

third parties. 

The contracting authority is subject to Protocol 7 of the Treaty on the Functioning of the 

European Union on the privileges and immunities of the European Union, particularly as regards 

the inviolability of archives (including the physical location of data and services) and data 

security, which includes personal data held on behalf of the contracting authority in the premises 

of the contractor or subcontractor. 

The contractor shall notify the contracting authority without delay of any legally binding request 

for disclosure of the personal data processed on behalf of the contracting authority made by any 

national public authority, including an authority from a third country. The contractor may not 

give such access without the prior written authorisation of the contracting authority. 

The duration of processing of personal data by the contractor will not exceed the period referred 

to in Article 7.9 of these general conditions. Upon expiry of this period, the contractor shall, at 

the choice of the controller, return, without any undue delay in a commonly agreed format, all 

personal data processed on behalf of the controller and the copies thereof or shall effectively 

delete all personal data unless Union or national law requires a longer storage of personal data.  

For the purpose of Article 4 of these general conditions, if part or all of the processing of 

personal data is subcontracted to a third party, the contractor shall pass on the obligations 

referred to in the present article in writing to those parties, including subcontractors. At the 

request of the contracting authority, the contractor shall provide a document providing evidence 

of this commitment. 

* * * 


